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1. DATE OF ORDER 

09/12/2012 

2. CONTRACT NO. (If any) 
EP—W- 11 - 009 

6. SHIP TO: 

a. NAME OF CONSIGNEE 

Cheryl R. Brown 
3. ORDER NO. 

0015 

4. REQUISITION/REFERENCE NO. 

See Schedule 

5. ISSUING OFFICE (Address correspondence to) 
HPOD 

US Environmental Protection Agency 
Headquarters Procurement Operations 

Ariel Rios Building 

1200 Pennsylvania Avenue, NW 
Washington DC 20460 

b. STREET ADDRESS 
1200 Pennsylvania Ave NW 
MC 1804A 
Phone: 	202-566-0940  
Email: Brown.cherylr@Epa.gov  

c. CITY 
W ashington 20460  

d. STATE 

DC 
e. ZIP CODE 

7. TO: 	NA f SHIP VIA 

a. NAME OF CONTRACTOR 
RENAISSANCE PLANNING GROUP, 	INC. 8 TYPE OF ORDER 

b.COMPANY NAME a. PURCHASE 

REFERENCE YOUR: 

b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 

C. STREET ADDRESS 
121 S ORANGE AVE STE 1200 

Please furnish the following on the terms 
and conditions specified on both sides of 
this order and on the attached sheet, if any, 
including delivery as indicated. 

d. CITY 
Orlando 

e. STATE 

FL 
f. ZIP CODE 

32801 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 
10. REQUISITIONING OFFICE 

HPOD 
11. BUSINESS CLASSIFICATION 	(Check appropriate box(es)) 

MI  a. SMALL 	b. OTHER THAN SMALL 	c. DISADVANTAGED 	d. WOMEN-OWNED 	e. HUBZone 

	

f. SERVICE-DISABLED 	g. WOMEN-OWNED SMALL BUSINESS (WOSB) 	fl h. EDWOSB 

	

VETERAN-OWNED 	ELIGIBLE UNDER THE WOSB PROGRAM 

12. F.O.B. POINT 

Destination 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 

16 DISCOUNT TERMS 

a. INSPECTION 
Destination 

b. ACCEPTANCE 
Destination 

17. SCHEDULE (See reverse for Rejec 

ITEM NO. 
(a) 

SUPPLIES OR SERVICES 
(b) 

QUANTITY 
ORDERED 

(c) 
UNIT 

(d) 

UNIT 
PRICE 

(e) 
AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(0) 

DUNS Number: 	kbY4) 	I 
Task Order #0015: Assessment of Extent to 
Which Green Building Standards Encourage 
SPA's Recommended Green Building Practices 
TOPO: 	Susan Gitlin Max Expire Date: 
01/26/2013 
Continued 	... 

SEE BILLING 
INSTRUCTIONS 
ON REVERSE 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 

$0.00 

17(h) 
TOTAL 
Cont. 

pages) 

ill 
21. MAIL INVOICE TO: 

a. NAME 	 RTP Finance Center 

b.STREET ADDRESS 	US Environmental Protection Agency 
(or P.O. Box) 

RTP—Finance Center 	(D143 - 02) 

109 TW Alexander Drive 

$73,506.46 

17(i) 
GRAND 
TOTAL 

11 c. CITY 

Durham 

d. STATE 

NC 

e. ZIP CODE 

27711 

22. UNITED STATES OF 

 

AMERICA BY (Signature) 

11111I' 

23. NAME (Typed) 

Jody Gosnell 
TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
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PREVIOUS EDITION NOT USABLE 

	
Prescribed by GSNFAR 48 CFR 53.213(f) 
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DATE OF ORDER 

09/12/2012 

CONTRACT NO 

EP —W- 11 - 009 
ORDER NO 

0015 

ITEM NO 

(a) 

SUPPLIES/SERVICES 

(b) 

QUANTITY 
ORDERED 

(c) 

UNIT 

(d) 

UNIT 
PRICE 

(e) 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(9) 

0001 

Admin 

Task 

Extent 

Cost: 

CFFF: 

BFY: 
11W 
(BOC) 

BFY: 
11W 
(BOC) 

Period 
01/26/2013 

Contract 

Technical 

Encourage 
Fractices"--in 
Statement 

Ceilings 

Office: 
HFOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

of Performance: 	09/12/2012 to 

Ceiling and Funding for BASE Period 

Order #0015 Sustainable Communities 
Assistance--for "Assessment of 

to Which Green Building Standards 
EFA's Recommended Green Building 

accordance with the attached 
of Work 

and Funded Amounts: 
(b)(4) 

Fee:(b)(4) 

Requisition 
FR-OA-12-00261 

Accounting 
12-13-B-11W-301MA4-2505-1211W21071-001 

1211W21071-001 
Funding 
Funded: 
Accounting 
12-13-B-11W-301MA4-2505-1211W21115-001 

1211W21115-001 
Funding 
Funded: 

$73,506.46 
No: 	FR-OA-12-00155, 

Info: 

12 EFY: 	13 Fund: 	B Budget Org: 
Program (FRC): 	301MA4 Budget 

: 	2505 DCN - Line ID: 

Flag: Complete 
$49,958.61 

Info: 

12 EFY: 	13 Fund: 	B Budget Org: 
Program (FRC): 	301MA4 Budget 

: 	2505 DCN - Line ID: 

Flag: Complete 
$23,547.85 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
	

0.00 
AUTHORIZED FOR LOCAL REPODUCTION 
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Statement of Work 
Contract Number: EP-W-11 -0091EP-W-11-010/EP-W-11-011 

RFO Number: 15 

I. TITLE: ASSESSMENT of EXTENT TO WHICH GREEN BUILDING 
STANDARDS ENCOURAGE EPA'S RECOMMENDED GREEN BUILDING 
PRACTICES 

II. PERIOD OF PERFORMANCE: 

From: Date of Award 
To: January 26, 2013 

III. BACKGROUND: 

Green building is the practice of maximizing the efficiency with which buildings and 
their sites use resources — energy, water, land, and materials — while minimizing 
impacts on human health and the environment, throughout the complete building life 
cycle — from siting, design, and construction to operation, renovation, and reuse. 

The US Environmental Protection Agency's Green Building Workgroup (GBWG) was 
formed to play two critical roles in advancing effective, high-performance green building 
approaches: 1) To help ensure that the term green building is associated with those 
building practices and products that deliver the greatest and most measurable and 
verifiable environmental improvements and 2) To inform decision-making by 
communities, local building officials, other government agencies, builders, and other key 
stakeholders. 

In 2009, the GBWG formed a set of recommended green building practices ("GB 
practices") to use for evaluating and influencing the content of green building standards 
(including model codes, rating systems, and certification programs) that have been 
published or that are being developed by standards development organizations. The GB 
practices cover a wide range of environmental and human health issues and address in 
specific terms the principles and goals that the Agency aims to promote among green 
building stakeholders. The GBWG is now revising its set of GB practices for use in 
evaluating the green building standards that are available to the public in 2012. One 
major difference between the 2009 and 2012 set of practices is that the revised set  
contains no practices that focus specifically on energy efficiency; the single remaining 
energy-focused practice covers the use of renewable energy. (This change does not 
reflect a decreased level of interest in energy efficiency at the Environmental Protection  
Agency, but merely reflects the 2012 interests of the Green Building Workgroup  
membership.)  



Although the GBWG is a cross-Agency initiative, the Office of Sustainable Communities 
coordinates the development of the GB practices as well as the GBWG's participation in 
the development and revision of green building standards developed by the private sector. 

IV. PURPOSE AND OBJECTIVE: 

The purpose of this statement of work is to gain contractor support for 1) assessing the 
degree to which available green building standards encourage EPA's 2012 set of GB 
practices and 2) drafting recommendations to offer to communities that are considering 
the adoption of green building standards. The 2009 set of GB practices is attached in 
order to assist interested contractors in understanding the work that is required. It is 
important to note, however, that the 2012 set of GB practices will be somewhat shorter 
and narrower in scope. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ 1 Yes if the following is required or [X] NO if the following is not 
required. The Contractor shall submit with their technical proposal a written 
Quality Assurance Project Plan for any project that is developing environmental 
measurements or a Quality Assurance Supplement to the Quality Management 
Plan for any project which generates environmental data using models. 

VI. TASKS AND DELIVERABLES: 

The TO COR will provide the contractor with EPA's 2012 set of recommended green 
building practices ("GB practices"). 

The TO COR will not provide the following green building standards, which, together 
with the GB practices, form the basis for the work described in Tasks 1-7*: 

Green Building Standards 

1. International Code Council's 2012 International green Construction Code. 
2. American Society of Heating, Refrigerating and Air-Conditioning Engineers' 

Standard for the Design of High-Performance Green Buildings Except Low-Rise 
Residential Buildings (ANSI/ASHRAE/USGBC/IES Standard 189.1-2011) 

3. National Association of Home Builders' National Green Building Standard, 2012 
(ICC 700-2012) (slated to become available by September 30, 2012) 

4. Green Building Initiative's Green Globes for New Construction 
5. Green Building Initiative's Green Globes for Continual Improvement of Existing 

Buildings 
6. US Green  Building Council's  LEED 2012 Building Design  & Construction  

(slated to become available  in fall 2012) 



7. US Green  Building Council's  LEED 2012 Existing  Buildings Operations  & 
Maintenance (slated to become available  in fall 2012) 

* Over the course of work under the task order, the TO COR may issue technical 
direction to substitute other green building standards for standards in the above 
list on which the contractor has not yet begun work. Substituted standards would 
be comparable in length and complexity to those standards that they replace in the 
list. 

Requirements Common to All Tasks 

For each of the tasks below the contractor shall prepare a report that describes the 
degree to which the given standard encourages a builder, developer, and/or building 
owner to follow each practice included in the 2012 set of GB practices, and the specific 
differences between the standard's provisions and the GB practice. 

Findings might include, for example: 

• If the model code is adopted as a local ordinance and enforced as a mandatory 
building code, Practice #4A would be required of all new commercial 
buildings in the community, but Practice #5C would not be required, and 
Practice #1B may or may not be required, depending on whether the 
community decides to activate the option. 

• The green building rating system requires an approach that is similar to 
Practice #6A, but which falls short in achieving a certain performance level, 
specifically... 

• The rating system includes Practice #2D in its selection of credits, but a 
builder is not required to select that credit and can achieve all levels of 
certification without selecting that credit. 

• For Practice 6C, the model code requires a maximum of 200 feet from the 
building, whereas EPA's GB practice calls for a maximum of 50 feet. 

• The rating system provides a credit for buildings that achieve practice 4A, but 
only for new commercial construction, not for existing buildings or schools, 
as EPA recommends. 

When the contractor finds that the standard falls short of fully requiring a practice, the 
contractor shall include in the report: 

a) a description of the degree to which the practice is encouraged. 
b) a statement, written for community decision-makers, with recommendations 

on how the community could encourage/further encourage the practice (e.g., 
"When adopting this model code as an ordinance, consider revising section 
III.A.4 such that it raises the required recycling rate from 20% to 50%." or "In 
your green building program, you may want to consider converting Credit B 
to a prerequisite.") 



If the contractor requires clarification of a practice in order to complete an assessment,  
the contractor shall e-mail a question to the TOPO. The TOPO shall arrange a response  
from the appropriate Green Building Workgroup member through e-mail to, and/or a 
conference call with, the contractor as necessary.  

EPA plans to use these reports in at least two ways 1 : 

1) as the basis for its comments to standard development organizations (e.g., the 
International Code Council, the US Green Building Council, etc.) on ways to 
improve the green building standards; and 

2) as the basis for suggestions to communities which are evaluating the possibility of 
adopting green building codes or developing green building programs in state or 
local jurisdictions. 

The TO COR will review all deliverables in draft form and provide revisions 
and/or comments to the contractor. The contractor shall prepare the final deliverables 
incorporating the TO COR' s comments. The Contractor shall provide the TO COR with 
electronic versions of all deliverables. 

Contractor personnel shall at all times identify themselves as Contractor 
employees and shall not present themselves as EPA employees. Furthermore, they shall 
not represent the views of the U.S. Government, EPA, or its employees. In addition, the 
Contractor shall not engage in inherently governmental activities, including but not 
limited to actual determination of EPA policy and preparation of documents on EPA 
letterhead. 

Task 1: Assessment of the International green Construction Code 
(Contract Reference: II.A.2, Development & Analysis of Policy Options, paragraph b.) 

By May 31, 2012, the contractor shall deliver to the TO COR a draft report based 
on an assessment of the International green Construction Code (Green Building Standard 
#1 in above list) and fulfilling the requirements described under "Requirements Common 
to all Tasks" above. 

Within two weeks of receiving comments from the TO COR on the initial draft, 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

If the TO COR provides comments on the second draft, within one week of 
receiving the comments, the contractor shall revise the report and submit a final report to 
the TO COR. 

1  These activities are not part of the task order; they are provided for information 
purposes only.  



The TO COR will notify the contractor whether the report has been accepted. If 
the report is unacceptable, the TO COR may provide technical direction to request 
additional revisions to the final draft report. 

Task 2: Second Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of the TO COR' s acceptance of the Task 1 final deliverable or 
of the TO COR' s technical direction to begin work under Task 2, whichever comes first, 
the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above and fulfilling 
the requirements described under "Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 3: Third Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 2 to the TO 
COR, the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above (i.e. a standard 
not yet assessed in a task above) and fulfilling the requirements described under 
"Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 4: Fourth Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 



Within one month of delivering the initial draft report under Task 3 to the TO 
COR, the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above (i.e. a standard 
not yet assessed in a task above) and fulfilling the requirements described under 
"Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 5: Fifth Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 4 to the TO 
COR, but no later than November 30, 2012, the contractor shall deliver to the TO COR a 
draft report based on an assessment of the second, third, fourth, or fifth green building 
standard in the list above (i.e. a standard not yet assessed in a task above) and fulfilling 
the requirements described under "Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Construction  (Contract Reference:  II.A.2, Development  & Analysis  of Policy Options,  
paragraph  b.) 

Within one month after the  public release date  of LEED 2012 but no later than 
December  31, 2012, the contractor  shall deliver to the  TO COR a draft report based on an 
assessment  of LEED 2012 Building Design  & Construction (i.e. green  building standard  
1t6) and  fulfilling the requirements described under "Requirements Common to  all Tasks" 



above. 

Within two weeks  of receiving comments from the  TO COR on the  initial draft 
report, the contractor  shall revise the report accordingly and submit the second draft to 
the  TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week  of receiving the comments the 
contractor  shall revise the report and submit a  final report to the  TO COR. 

Operations & Maintenance  (Contract Reference:  II.A.2, Development  & Analysis  of 

Within one month after the  public release date  of LEED 2012 but no later than 
December  31, 2012, the contractor  shall deliver to the  TO COR a draft report based on an 
assessment  of LEED 2012 Existing  Buildings Operations  & Maintenance (i.e. green  
building standard  ff7) and  fulfilling the requirements described under "Requirement',  
Common to  all Tasks" above.  

Within two weeks  of receiving comments on the  initial draft report from the  TO 
COR, the contractor  shall revise the report accordingly and submit the second draft to the 
TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments arc provided, within one week  of receiving the comments the 
contractor  shall revise the report and submit a  final report to the  TO COR. 

SCHEDULE FOR DELIVERABLES: 
The contractor shall provide the following specific deliverables to the EPA TO 

COR: 

DELIVERABLE FORM AND 
QUANTITY 

DUE DATE 

Task 1: Initial draft report 1 copy in Word (delivered 
electronically) 

May 31, 2012 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 



from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 2: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of TO COR' s 
acceptance of Task 
1 Final report or of 
technical direction 
to begin Task 2, 
whichever is earlier 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 3: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of delivering Task 2 
initial draft report to 
the TO COR. 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 4: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of delivering Task 3 
initial draft report to 
the TO COR. 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 5: Initial draft report 1 copy in Word (delivered Within one month 



electronically) of delivering Task 4 
initial draft report to 
the TO COR, but no 
later than November 
30, 2012. 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 6: Initial draft 1 	in Word Within one month 
the 

report copy 	(delivered 
electronically) after 	public 

date release 	of 
LEED 2012 but no 
later than December 
31, 2012 

Revised draft 1 	in Word (delivered Within 2 weeks of report copy 
electronically) receiving comments 

from the TO COR 
on  initial draft 

Final 1 	in Word (delivered Within 1 week of report copy 
electronically) receiving comments 

from the TO COR 
the 	draft on 	revised 

Task 7: Initial draft 1 	in Word (delivered Within one month 
the 

report copy 
electronically) after 	public 

date release 	of 
LEED 2012 but no 
later than December 
31, 2012 

Revised draft 1 	in Word (delivered Within 2 weeks of report copy 
electronically) receiving comments 

from the TO COR 
on  initial draft 

Final 1 	in Word (delivered Within 1 week of report copy 
electronically) receiving comments 

from the TO COR 
the 	draft on 	revised 



AMEN MENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	10 
2. AMENDMENT/MODIFICATION NO. 

001 

3. EFFECTIVE DATE 

10/02/2012 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
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Head uarters Procurement Operations 
Ariel Rios Building 
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10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0015 
10B. DATED (SEE ITEM 13) 

09/12/2012 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 
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E. IMPORTANT: 	Contractor 	is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Task Order #0015: Assessment of Extent to Which Green Building Standards Encourage SPA's 

Recommended Green Building Practices 

TOPO: Susan Gitlin Max Expire Date: 01/26/2013 

The purpose of this modification is to extend the Task Order period of performance from 

01/26/2013 to 07/31/2013 at no additional cost to the Government. 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Period Of Performance End Date changed from 26-JAN-13 to 31-JUL-13 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0015/001 

RAGE OF 

2 	I 10 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Total Amount for this Modification: 	$0.00 
New Total Amount for this Version: 	$0.00 
New Total Amount for this Award: 	$73,506.46 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	09/12/2012 to 07/31/2013 

NSN 7540-01-152 8067 
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Statement of Work 
Contract Number: EP-W-11 -0091EP-W-11-010/EP-W-11-011 

RFO Number: 15 

I. TITLE: ASSESSMENT of EXTENT TO WHICH GREEN BUILDING 
STANDARDS ENCOURAGE EPA'S RECOMMENDED GREEN BUILDING 
PRACTICES 

II. PERIOD OF PERFORMANCE: 

From: Date of Award 
To:  January 15, 2014 July 31, 2012 

III. BACKGROUND: 

Green building is the practice of maximizing the efficiency with which buildings and 
their sites use resources — energy, water, land, and materials — while minimizing 
impacts on human health and the environment, throughout the complete building life 
cycle — from siting, design, and construction to operation, renovation, and reuse. 

The US Environmental Protection Agency's Green Building Workgroup (GBWG) was 
formed to play two critical roles in advancing effective, high-performance green building 
approaches: 1) To help ensure that the term green building is associated with those 
building practices and products that deliver the greatest and most measurable and 
verifiable environmental improvements and 2) To inform decision-making by 
communities, local building officials, other government agencies, builders, and other key 
stakeholders. 

In 2009, the GBWG formed a set of recommended green building practices ("GB 
practices") to use for evaluating and influencing the content of green building standards 
(including model codes, rating systems, and certification programs) that have been 
published or that are being developed by standards development organizations. The GB 
practices cover a wide range of environmental and human health issues and address in 
specific terms the principles and goals that the Agency aims to promote among green 
building stakeholders. The GBWG is now revising its set of GB practices for use in 
evaluating the green building standards that are available to the public in 2012. One 
major difference between the 2009 and 2012 set of practices is that the revised set 
contains no practices that focus specifically on energy efficiency; the single remaining 
energy-focused practice covers the use of renewable energy. (This change does not 
reflect a decreased level of interest in energy efficiency at the Environmental Protection 
Agency, but merely reflects the 2012 interests of the Green Building Workgroup 
membership.) 



Although the GBWG is a cross-Agency initiative, the Office of Sustainable Communities 
coordinates the development of the GB practices as well as the GBWG's participation in 
the development and revision of green building standards developed by the private sector. 

IV. PURPOSE AND OBJECTIVE: 

The purpose of this statement of work is to gain contractor support for 1) assessing the 
degree to which available green building standards encourage EPA's 2012 set of GB 
practices and 2) drafting recommendations to offer to communities that are considering 
the adoption of green building standards. The 2009 set of GB practices is attached in 
order to assist interested contractors in understanding the work that is required. It is 
important to note, however, that the 2012 set of GB practices will be somewhat shorter 
and narrower in scope. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ 1 Yes if the following is required or [X] NO if the following is not 
required. The Contractor shall submit with their technical proposal a written 
Quality Assurance Project Plan for any project that is developing environmental 
measurements or a Quality Assurance Supplement to the Quality Management 
Plan for any project which generates environmental data using models. 

VI. TASKS AND DELIVERABLES: 

The TO COR will provide the contractor with a selection of practices from EPA's 2012 
set of recommended green building practices ("GB practices"). 

The TO COR will not provide the following green building standards, which, together 
with the GB practices, form the basis for the work described in Tasks 1-7*: 

Green Building Standards 

1. International Code Council's 2012 International green Construction Code. 
2. American Society of Heating, Refrigerating and Air-Conditioning Engineers' 

Standard for the Design of High-Performance Green Buildings Except Low-Rise 
Residential Buildings (ANSI/ASHRAE/USGBC/IES Standard 189.1-2011) 

3. National Association of Home Builders' National Green Building Standard, 2012 
(ICC 700-2012) (slated to become available by September 30, 2012) 

4. Green Building Initiative's Green Globes for New Construction 
5. Green Building Initiative's Green Globes for Continual Improvement of Existing 

Buildings 

* Over the course of work under the task order, the TO COR may issue technical 



direction to substitute other green building standards for standards in the above 
list on which the contractor has not yet begun work. Substituted standards would 
be comparable in length and complexity to those standards that they replace in the 
list. 

Requirements Common to All Tasks 

For each of the tasks below the contractor shall prepare a report that describes the 
degree to which the given standard encourages a builder, developer, and/or building 
owner to follow each practice included in the 2042 set of selected  GB practices and the 
specific differences between the standard's provisions and the GB practice. 

Findings might include, for example: 

• If the model code is adopted as a local ordinance and enforced as a mandatory 
building code, Practice #4A would be required of all new commercial 
buildings in the community, but Practice #5C would not be required, and 
Practice #1B may or may not be required, depending on whether the 
community decides to activate the option. 

• The green building rating system requires an approach that is similar to 
Practice #6A, but which falls short in achieving a certain performance level, 
specifically... 

• The rating system includes Practice #2D in its selection of credits, but a 
builder is not required to select that credit and can achieve all levels of 
certification without selecting that credit. 

• For Practice 6C, the model code requires a maximum of 200 feet from the 
building, whereas EPA's GB practice calls for a maximum of 50 feet. 

• The rating system provides a credit for buildings that achieve practice 4A, but 
only for new commercial construction, not for existing buildings or schools, 
as EPA recommends. 

When the contractor finds that the standard falls short of fully requiring a practice, the 
contractor shall include in the report: 

a) a description of the degree to which the practice is encouraged. 
b) a statement, written for community decision-makers, with recommendations 

on how the community could encourage/further encourage the practice (e.g., 
"When adopting this model code as an ordinance, consider revising section 
III.A.4 such that it raises the required recycling rate from 20% to 50%." or "In 
your green building program, you may want to consider converting Credit B 
to a prerequisite.") 

If the contractor requires clarification of a practice in order to complete an assessment, 
the contractor shall e-mail a question to the TOPO. The TOPO shall arrange a response 
from the appropriate Green Building Workgroup member through e-mail to, and/or a 
conference call with, the contractor as necessary. 



EPA plans to use these reports in at least two ways 1 : 

1) as the basis for its comments to standard development organizations (e.g., the 
International Code Council, the US Green Building Council, etc.) on ways to 
improve the green building standards; and 

2) as the basis for suggestions to communities which are evaluating the possibility of 
adopting green building codes or developing green building programs in state or 
local jurisdictions. 

The TO COR will review all deliverables in draft form and provide revisions 
and/or comments to the contractor. The contractor shall prepare the final deliverables 
incorporating the TO COR' s comments. The Contractor shall provide the TO COR with 
electronic versions of all deliverables. 

Contractor personnel shall at all times identify themselves as Contractor 
employees and shall not present themselves as EPA employees. Furthermore, they shall 
not represent the views of the U.S. Government, EPA, or its employees. In addition, the 
Contractor shall not engage in inherently governmental activities, including but not 
limited to actual determination of EPA policy and preparation of documents on EPA 
letterhead. 

Exceptions: For practices 5B.1 — 5B.6, the contractor shall provide a limited analysis and 
summary of the extent to which the given standard addresses the topic described in the  
title of the practice. The contractor shall not conducted a full gap analysis for these  
practices, nor write any recommendations for community decision-makers.  

Task 1: Assessment of the International green Construction Code 
(Contract Reference: II.A.2, Development & Analysis of Policy Options, paragraph b.) 

By July 31, 2013 November 9, 2012, the contractor shall deliver to the TO COR a 
draft report based on an assessment of the International green Construction Code (Green 
Building Standard #1 in above list) and fulfilling the requirements described under 
"Requirements Common to all Tasks" above. 

Within two weeks of receiving comments from the TO COR on the initial draft, 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

If the TO COR provides comments on the second draft, within one week of 

1  These activities are not part of the task order; they are provided for information 
purposes only. 



receiving the comments, the contractor shall revise the report and submit a final report to 
the TO COR. 

The TO COR will notify the contractor whether the report has been accepted. If 
the report is unacceptable, the TO COR may provide technical direction to request 
additional revisions to the final draft report. 

Task 2: Second Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of the TO COR' s acceptance of the Task 1 final deliverable or 
of the TO COR' s technical direction to begin work under Task 2, whichever comes first, 
the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above and fulfilling 
the requirements described under "Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 3: Third Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 2 to the TO 
COR, the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above (i.e. a standard 
not yet assessed in a task above) and fulfilling the requirements described under 
"Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 



Task 4: Fourth Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 3 to the TO 
COR, the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second, third, fourth, or fifth green building standard in the list above (i.e. a standard 
not yet assessed in a task above) and fulfilling the requirements described under 
"Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

Task 5: Fifth Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 4 to the TO 
COR, but no later than November 30, 2012, the contractor shall deliver to the TO COR a 
draft report based on an assessment of the second, third, fourth, or fifth green building 
standard in the list above (i.e. a standard not yet assessed in a task above) and fulfilling 
the requirements described under "Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 



SCHEDULE FOR DELIVERABLES: 
The contractor shall provide the following specific deliverables to the EPA TO 

COR: 

DELIVERABLE FORM AND 
QUANTITY 

DUE DATE 

Task 1: Initial draft report 1 copy in Word (delivered 
electronically) 

July 31, 2013 
November 2, 2012 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 2: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of TO COR' s 
acceptance of Task 
1 Final report or of 
technical direction 
to begin Task 2, 
whichever is earlier 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 3: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of delivering Task 2 
initial draft report to 
the TO COR. 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 4: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of delivering Task 3 



initial draft report to 
the TO COR. 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 5: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of delivering Task 4 
initial draft report to 
the TO COR, but no 
later than November 
30, 2012. 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Task Order #0015: Assessment of Extent to Which Green Building Standards Encourage SPA's 

Recommended Green Building Practices 

TOPO: Susan Gitlin Max Expire Date: 01/15/2014 

The purpose of this modification is to: 

(1) Accept the contractor's revised cost estimate dated October 31, 2013 in response to the 

government's request for a reduction in the scope of work dated September 18, 2013. 

(2) Incorporate changes made to the Statement of Work (September 18, 2013). 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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Stefan Martiyan 
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NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

By signing this modification the Contractor 
hereby releases the Government from any and all 
liability under this contract for further 
equitable adjustments attributable to the changes 
in this modification other than those costs 
associated with indirect rate adjustments. 

LIST OF CHANGES: 

CHANGES FOR LINE ITEM NUMBER: 	1 
Description changed to: 

Task Order #0015 Sustainable Communities 
Technical Assistance--for "Assessment of Extent 
to Which Green Building Standards Encourage EPA's 
Recommended Green Building Practices"--in 
accordance with the attached revised Statement of 
Work 	(9/18/2013) 	and approved revised cost 
estimate for the remaining work, 	dated 10/31/2013. 

Cost Ceilings: 

Cost: 	( 13 )(4 ) 
Fee: (b)(4) 
CPFF: 	$73,506.46 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	09/12/2012 to 01/15/2014 
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Statement of Work 
Contract Number: EP-W-11 -0091EP-W-11-010/EP-W-11-011 

RFO Number: 15 

I. TITLE: ASSESSMENT of EXTENT TO WHICH GREEN BUILDING 
STANDARDS ENCOURAGE EPA'S RECOMMENDED GREEN BUILDING 
PRACTICES 

II. PERIOD OF PERFORMANCE: 

From: Date of Award 
To: January 15, 2014 

III. BACKGROUND: 

Green building is the practice of maximizing the efficiency with which buildings and 
their sites use resources — energy, water, land, and materials — while minimizing 
impacts on human health and the environment, throughout the complete building life 
cycle — from siting, design, and construction to operation, renovation, and reuse. 

The US Environmental Protection Agency's Green Building Workgroup (GBWG) was 
formed to play two critical roles in advancing effective, high-performance green building 
approaches: 1) To help ensure that the term green building is associated with those 
building practices and products that deliver the greatest and most measurable and 
verifiable environmental improvements and 2) To inform decision-making by 
communities, local building officials, other government agencies, builders, and other key 
stakeholders. 

In 2009, the GBWG formed a set of recommended green building practices ("GB 
practices") to use for evaluating and influencing the content of green building standards 
(including model codes, rating systems, and certification programs) that have been 
published or that are being developed by standards development organizations. The GB 
practices cover a wide range of environmental and human health issues and address in 
specific terms the principles and goals that the Agency aims to promote among green 
building stakeholders. 

Although the GBWG is a cross-Agency initiative, the Office of Sustainable Communities 
coordinates the development of the GB practices as well as the GBWG's participation in 
the development and revision of green building standards developed by the private sector. 



IV. PURPOSE AND OBJECTIVE: 

The purpose of this statement of work is to gain contractor support for 1) assessing the 
degree to which a few green building standards encourage the goals and approaches 
described in a selection of EPA's 2012 set of GB practices and 2) drafting 
recommendations to offer to communities that are considering the adoption of green 
building standards. The set of 2012 practices that shall be used as the basis for this work 
is attached. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ 1 Yes if the following is required or [X] NO if the following is not 
required. The Contractor shall submit with their technical proposal a written 
Quality Assurance Project Plan for any project that is developing environmental 
measurements or a Quality Assurance Supplement to the Quality Management 
Plan for any project which generates environmental data using models. 

VI. TASKS AND DELIVERABLES: 

The TO COR will provide the contractor with a selection of practices from EPA's 2012 
set of recommended green building practices ("GB practices"). 

The TO COR will not provide the following green building standards, which, together 
with the GB practices, form the basis for the work described in Tasks 1-3*: 

Green Building Standards 

1. National Association of Home Builders' National Green Building Standard, 2012 
(ICC 700-2012) 

2. Green Building Initiative's Green Globes for New Construction 
3. LEED v4 Building Design & Construction for New Construction 

* Over the course of work under the task order, the TO COR may issue technical 
direction to substitute other green building standards for standards in the above 
list on which the contractor has not yet begun work. Substituted standards would 
be comparable in length and complexity to those standards that they replace in the 
list. 

Requirements Common to All Tasks 

For each of the tasks below the contractor shall prepare a report that describes the 
degree to which the given standard encourages a builder, developer, and/or building 
owner to achieve the goals of each practice included in Tier 1 of the set of selected GB 
practices and, where the standard falls short of those goals, the specific differences 



between the standard's provisions and the GB practice. 

Findings might be written, for example, as follows: 

• The green building rating system requires an approach that is similar to 
Practice #6A, but which falls short in achieving a certain performance level, 
specifically... 

• The rating system includes Practice #2D in its selection of credits, but a 
builder is not required to select that credit and can achieve all levels of 
certification without selecting that credit. 

• For Practice 6C, the rating system requires a maximum of 200 feet from the 
building, whereas EPA's GB practice calls for a maximum of 50 feet. 

When the contractor finds that the standard falls short of fully requiring a practice, the 
contractor shall include in the report a recommendation, written for community decision-
makers, on how a community (e.g., a local or state jurisdiction) that is adopting, or 
providing incentives for the use of, the green building standard could revise the 
provisions of the standard to encourage the practice (e.g., "When adopting this model 
code as an ordinance, consider revising section III.A.4 such that it raises the required 
recycling rate from 20% to 50%." or "In your green building program, you may want to 
consider converting Credit B to a prerequisite.") 

If the contractor requires clarification of a practice in order to complete an assessment, 
the contractor shall e-mail a question to the TOPO. The TOPO shall arrange a response 
from the appropriate Green Building Workgroup member through e-mail to, and/or a 
conference call with, the contractor as necessary. 

EPA plans to use these reports in at least two ways 1 : 

1) as the basis for its comments to standard development organizations (e.g., the 
International Code Council, the US Green Building Council, etc.) on ways to 
improve the green building standards; and 

2) as the basis for suggestions to communities which are evaluating the possibility of 
adopting green building codes or developing green building programs in state or 
local jurisdictions. 

The TO COR will review all deliverables in draft form and provide revisions 
and/or comments to the contractor. The contractor shall prepare the final deliverables 
incorporating the TO COR' s comments. The Contractor shall provide the TO COR with 
electronic versions of all deliverables. 

1  These activities are not part of the task order; they are provided for information 
purposes only. 



Contractor personnel shall at all times identify themselves as Contractor 
employees and shall not present themselves as EPA employees. Furthermore, they shall 
not represent the views of the U.S. Government, EPA, or its employees. In addition, the 
Contractor shall not engage in inherently governmental activities, including but not 
limited to actual determination of EPA policy and preparation of documents on EPA 
letterhead. 

Task 1: Assessment of the International green Construction Code 
(Contract Reference: II.A.2, Development & Analysis of Policy Options, paragraph b.) 

By November 15, 2013, the contractor shall deliver to the TO COR a draft report 
based on an assessment of the National Association of Home Builders' National Green 
Building Standard, 2012 (ICC 700-2012) and fulfilling the requirements described under 
"Requirements Common to all Tasks" above. 

Within two weeks of receiving comments from the TO COR on the initial draft, 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

If the TO COR provides comments on the second draft, within one week of 
receiving the comments, the contractor shall revise the report and submit a final report to 
the TO COR. 

The TO COR will notify the contractor whether the report has been accepted. If 
the report is unacceptable, the TO COR may provide technical direction to request 
additional revisions to the final draft report. 

Task 2: Second Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of the TO COR' s acceptance of the Task 1 final deliverable or 
of the TO COR' s technical direction to begin work under Task 2, whichever comes first, 
the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second or third green building standard in the list above and fulfilling the 
requirements described under "Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
the contractor shall revise the report accordingly and submit the second draft to the TO 
COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 



contractor shall revise the report and submit a final report to the TO COR. 

Task 3: Third Assessment (Contract Reference: II.A.2, Development & Analysis of 
Policy Options, paragraph b.) 

Within one month of delivering the initial draft report under Task 2 to the TO 
COR, the contractor shall deliver to the TO COR a draft report based on an assessment of 
the second or third green building standard in the list above (i.e. the standard not yet 
assessed in a previous task) and fulfilling the requirements described under 
"Requirements Common to all Tasks." 

Within two weeks of receiving comments from the TO COR on the initial draft 
report, the contractor shall revise the report accordingly and submit the second draft to 
the TO COR. 

The TO COR will either accept the report or provide additional comments to the 
contractor. 

If comments are provided, within one week of receiving the comments the 
contractor shall revise the report and submit a final report to the TO COR. 

SCHEDULE FOR DELIVERABLES: 
The contractor shall provide the following specific deliverables to the EPA TO 

COR: 

DELIVERABLE FORM AND 
QUANTITY 

DUE DATE 

Task 1: Initial draft report 1 copy in Word (delivered 
electronically) 

November 15, 2013 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 2: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of TO COR' s 
acceptance of Task 
1 Final report or of 
technical direction 
to begin Task 2, 



whichever is earlier 
Revised draft report 1 copy in Word (delivered 

electronically) 
Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 

Task 3: Initial draft report 1 copy in Word (delivered 
electronically) 

Within one month 
of delivering Task 2 
initial draft report to 
the TO COR. 

Revised draft report 1 copy in Word (delivered 
electronically) 

Within 2 weeks of 
receiving comments 
from the TO COR 
on initial draft 

Final report 1 copy in Word (delivered 
electronically) 

Within 1 week of 
receiving comments 
from the TO COR 
on the revised draft 
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